STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 23/ 03
04- 2R0304
04- ALA-580-7.2/11.7

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N ALAMEDA COUNTY | N AND NEAR

LI VERMORE FROM 1. 3 KM EAST OF

GREEVI LLE OVERHEAD TO 1. 3 KM EAST

CF NORTH LI VERMORE UNDERCROSSI NG
RESURFACE PORTLAND CEMENT CONCRETE

OF TRANSPORTATI ON Bl D245
PACE 1
04/ 24/ 03
CONTRACT CODE 'D '
12 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

TOTAL NUMBER OF WORKI NG DAYS 35
PERCENT OVER EST 0.13

925 279-2234 CC PREF CLAI MED
00766205

FAX 925 279-1219

707 746-8028
00526319
FAX 707 746- 0936

CC PREF CLAI MED

PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0
NUMBER OF BI DDERS 3 ENG NEERS EST 458, 000. 00 AMOUNT OVER 590. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 458, 590. 00 3 MAGNUM PACI FI C | NC
1571 CAK PARK BLVD
PLEASANT HI LL CA 94523
2 518, 200. 00 2 AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510
3 599, 065. 00 1 J A GONSALVES AND SON

CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

707 258-6261
00676166
FAX 707 258-1240

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



Bl D245

04- 2R0304
04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 23/ 03 04/ 24/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 R E SERRANO | NC CONCRETE ( PARTI AL)

SAN RAMON CA
wcC C MATERI AL SUPPLY ( PARTI AL)
LUCERNE VALLEY CA



04- 2R0304 Bl D245

04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 23/ 03 04/ 24/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GEORCGE L THROOP BATCH CONCRETE ( PARTI AL)
PASADENA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RI LEYS STRI Pl NG STRI PI NG

210 CHANNEL WAY
BENI CI A CA 94510

TAKAKO TRAFFI C TRAFFI C CONTROL
MOUNTAI N RANCH CA 95246



04- 2R0304 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 23/ 03 04/ 24/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 400. 00* 2,400. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUWP SUM 2,100. 00* 2,100. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 800. 00* 2, 800. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 10, 000. 00* 10, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 600. 00 1, 200. 00
7 401108 REPLACE CONCRETE PAVEMENT VB 560 740. 00 414, 400. 00
(RAPI D STRENGTH CONCRETE)
8 681134 80 MM PLASTI C PI PE (EDGE DRAIN) M 400 36. 00 14, 400. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 400 4.00 1, 600. 00
10 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 140 6. 00 840. 00
11 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 50 7.00 350. 00
12 (S) 030937 LOOP DETECTOR REPLACEMENT LS LUWP SUM 7,500. 00* 7,500. 00

TOTAL 458, 590. 00



| TEM

e
NRPOOONOURMWNER

_|
9

04- 2R0304
04- ALA- 580
04/ 23/ 03
SECOND
BI D AMOUNT
1, 000. 00* 1000. 00
2, 500. 00* 2500. 00
1, 000. 00* 1000. 00
2, 500. 00* 2500. 00
30, 000. 00* 30000. 00
2,500. 00 5000. 00
810. 00 453600. 00
25.00 10000. 00
6. 00 2400. 00
5.00 700. 00
10. 00 500. 00
9, 000. 00* 9000. 00

518, 200. 00

SUMMARY

OF

REMA

397600.
86000.
2440.
1050.
500.
18500.

599, 065. 00
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Bl D245
PAGE 5
04/ 24/ 03



